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SUBJECT: Altamont, Effingham County, Illinois; Install grade crossing flashing light signals, gates
and bell at TR 14; DOT # 507 897P; Milepost QS-153.07, CSXT OP# IL0O007

Dear Mr, Stead,

Enclosed, for your review and approval, is the revised Signal Force Account Estimate in the
amount of $177,293.00 along with the corresponding circuit plans for the above referenced project. This
estimate replaces the estimate dated February 6, 2000 in the amount of $184,140.79, which can now be
considered void. The revision was required due to age of the original estimate and to account for a scope
change. Estimates are void one year after they are done.

We understand CSXT must obtain approvals from the Illinois Commerce Commission pursuant to
92 Illinois Administrative Code 1535 (Section 1535.400) before constructing the above mentioned
improvements. We have sent three signed copies of the form 3 petition for ICC processing on March 26,
2002 but have not, as of the date of this letter, received authorization.

We await receipt of your further advice and/or approval of the project cost and authority to
proceed. If I can be of any further assistance, please do not hesitate to contact me.

Paul C. Carine

Bc:  Darrell W. McMurray, P.E. — Engineer of Local Roads & Streets, ILDOT — copy of estimate and

circuit plans.

Mr. Henry Humphries, Railroad Safety Specialist, Illinois Commerce Commission —3~eepies-af
the-form-3-enclosed-for-processing~ copy o f @ stivmaly g’- Plan s Tor 1450



July 29, 2002

SUBJECT: Altamont, Effingham County, Illinois; Install grade crossing flashing light signals, gates
and bell at TR 14; DOT # 507 897P; Milepost QS-153.07; CSXT OP# IL0007

Copy of FAE attached.
Be:  Geri Citrone, J-686 - for info
Tke Ahmed, MBE, Great Lakes & Louisville Division — for info

Joe Malandrucco, J-370 — for info



Estimate No. 102178
. CSX Transportation
Milleville Rd. (TR-14) Re-survey due to age. Interconnection with the Union
Pacific RR. See UP circuit plan. Scope of project has changed from original
design.
Altamont, 1L

- DOT: 507897P OP: ILOCO7 CSX Project:‘ {L1999058A
Summary

MAEETIAE ... eveeeeeeeie e ettt ree i ee s erea e s s e a e eas e e aa e smamsaet s s ahhedbaeee s aa bbb aant st e e e b e s e es e seananntn $57.218
o - GO O SO P PSPPSR RPIRPPIPTRPPR $ 4,005
Labor: _

Construction Labor (137 Man-days)...c...coirmime $ 28,222

Shop Labor (5 Man-0aYS).....cui et sre s s s a e $ 800

SubSIStANCE (137 MAN-GAYS) .. v irviiivisiiiiiieiinie s e $ 14,385
Railroad Engineering, PreliMiNary ..... . i e crissie s s e $ 4,259
Railroad Engineering, Construction ... e 54,233
Aditives t0 CONSIIUCHON LADOE .........ccoveiirerrimeesssierssnssreesesssasssansessessessssresssesassansen $ 20,413
Additives 10 SHOP LaDOI ..o s $726
Additives 10 ENQINEEIING ...iivieieiiie ettt r s s e e e s st e s s a e $ 4,889
Equipment EXpenses (29 WOrK dayS) . ..o e eirersrrercnne s smensesnssensesns $ 18,850
Waste Management (29 Work days).......ouuiiinii i s $ 348
CONErACt ENGINEEIING «..viverieiiieitirte ettt st rae e enemsr et eb st rn bbbt $ 17,744
=T | o1 SO OO PSS PO PP P PP PO P TP VPP PP $ 1,200
AC Power ServiCe .......ccocveirinrivneina ORI et a ettt $0
SAIVEAQE cvoeviie ettt eSS a SR $1
TOTAL ESTIM:ATE (07012 % H SO OSSPSR OTRRP R $177,293

Date: 07/03/2002
Estimated By: David Albright

NOTE: This estimate should be cohsidered void one year from date of estim BRI m
S AUG 5 2007 Lﬁ

Hlingis Gommercs Commission
RAN. SAEETY BECTION
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CSX Transportation
OP Estimate Labor Report

Milleville Rd. (TR-14) Re-survey due to age. Interconnection with the Umon
Pacific RR. See UP circuit plan. Scope of project has changed from original

design.
Altamont, IL

Mobilization 4 man days
Installation 6 man days

Team Days 3 days
Setup Labor 1 man day
Mobilization 5 man days
Installation 67 man days
Cut-In 54 man days

Team Days 26 days

Estimate ID: 102178

37/03/2002



SSCH#- 201163

BLUE ROUTE

Highway Grade Créssing Field Labor 25} JAdd Electrocode to Field Labor 12
1 Flasher and 1 Gate Boring Labor 6] |Existing Auto. Signal Bering Laber 0
Single Track Shop Wiring 4 Shep Wiring 0
Shop Testing 1 Shop Testing 0
Setup Labor 1 Setup Labor 0
Cut-In Labor =) Cut-In Labor 16
Mobilization (Fieid Mabilization (Field
Lahor) 5 Labor) 0
Mokilization (Boring Mobilization (Boring
Labor) 4 Labor) 0
Total Field Team- Total Field Team-
Days 8 Days 8
Total Boring Team Total Bering Team
Days 3 Days 0
Total Shop Man- Total Shop Man-
Days 5 Days 0
TOTAL Man-Days |52 TOTAL Man-Days | 28
Add Electrocode to Fieid Labor 18 Fatat Labor Fieid Labor 87
Existing E.C.S. Boring Labor 0 Boring Labor 8
Shop Wiring 0 Shop Wiring 4
Shop Testing 0 Shop Testing 1
Setup Labor Q Setup Labor 1
Cut-In Labor 32 Cut-In Labor 54
Mobilization {Field Mobilization (Field
Labor) 0 Labar) 5
Mobilization (Boring Mohilization (Boring
Labor) o, abor) 4
Total Field Team- : Total Field Teamn-
Days 10 Days 26
Tatal Boring Team Total Boring Team
Days 0 Days 3
Totat Shop Man- Totai Shop Man-
Days Q Days ]
TOTAL Man-Days |50 TOTAL Man-Days | 142
FIELD
Instail 1 "8" relay and bracket, in existing bungalow 5
Instail 4 track filters 16
Construct 10 crib walils (2' X 4') 50
Instail interconnection box 40
TOTAL MAN-HOURS 122.10
TOTAL MAN DAYS 12.21




Catalog Num

Fle!d Material List for CSX Project: IL1999058A (Effective: 07/03/2002)

INSTALL EC4H PLUS
Altamont, IL - QS 152.50

Cond

Cost Description

020-0012827
020-0015558
020-0017046
020-0017047
020-0017048
020-0017078
020-0017125
020-0017317
020-0017605
020-0017630
020-0022651
020-0054275
020-0056762
020-0064053
020-0770060
020-0770105
020-2530280
020-2530285
020-2850485
020-3430110
020-4151750
020-4200340
020-4200880
250-6850686

1

39.21 BLOCK FUSE US&S N238637-001
FOR 2" FUSE 4" TERMINAL BLOCK
3.14 COMPOUND DUCT SEAL 5 LB PKG
NEER NO 578.2
0.24 TAG RED PAPER MARKING SIZE
1-9/32" X 7/8" COLOR TO BE
0.24 TAG WHITE PAPER MARKING SIZE
1-9/32" X 7/8" COLOR TO BE
0.24 TAG YELLOW PAPER MARKING SIZE
1-9/32" X 7/8" COLOR TO BE
0.84 TIE 1-604774-0 CABLE BLACK
AMP 15-5/16" LONG 100 PER PKG
17.40 BLOCK TERMINAL AAR 14.1.8-1
2-POST BAKELITE ASSY POST MAY -

4987.37 CODE 800-094002-200 EC4H PLUS

"A" CONFIGURATION EPC FOR
36.00 WIRE CASE 10 AWG FLEX CSX
SPEC SS796 OKONITE
20.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC 85796 FURN 1000 FT SPOOL
48.76 PLUGBOARD KIT TYPE B1 OR ST1
RELAY ASSEMBLY WITH 22 EACH
5.64 MARKER WIRE CARD BRADY
OLWM-1-12 36 MARKERS PER CARD
6.72 TAG SLEEVE CRITCHLEY
HKO95WEINF038B 550/ROLL
31.07 MOUNTING ASSY 58570-13 GR2
SHELF GRS A62-501 FOR SHELF
21.52 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
16.85 ARRESTER HARMON 202217-000
AGE-1 TRACK AIR GAP EQUALIZER
258.23 %:_g.'ia'IeER EPC 800-080055-107
271.11 FILTER EPC 800-08055-108
TF-151
4.26 FUSE FLN-R-9 SA LITTLEFUSE
SLO-BLO CURRENT-LIMITING DO
270.00 RELAY SAFETRAN 400004 500
OHMS CONTACTS 4FB-2F-1B CSX
1.20 TAG PLASTIC 1-1/2 X 7/8" WIDE
ONE HOLE WHITE MATT FINISH
2.08 LINK TEST OFFSET LINK 1IN
CENTERS INSULATED W/SPECIAL
4.08 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
4.62 TAPE ELECTRIC 3/4IN 3M33 SIG
PROJEC 3M SCOTCH BRAND 33

Page 2 of 8

Unit Price Qty
39.21 1
1.57 2
0.02 12
0.02 12
0.02 12
0.07 12
4.35 4
4987.37 1
0.18 200
0.10 200
48.76 1
1.41 4
0.56 12
31.07 1
10.76 2
16.85 1
258.23 1
271.11 1
4.26 1
270.00 1
0.10 12
1.04 2
0.51 8
2.31 ! 2
Total Cost: $

Estimate |D: 102178

6050.82

07/03/2002



: Shop Material List for CSX Project: IL1999058A (Effective: 07/03/2002)
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE
Altamont, IL - QS 153.19

Catalog Num ~ Cond Unit Price Qty Cost Description
020-0003388 1 6572.00 1 6572.00 HOUSE 6X6L ALUM INCLUDES 5
SHELFS, FARADAY CLOSET, 120V
020-0017120 1 13.41 3 40.23 BLOCK TERMINAL 12 WAY SINGLE
STRIP AAR DWG 10544 MP 14.1.6
020-0017209 1 224.68 1 224.68 TRANSFORMER 010520-20X LIGHT
300 VA MOD SLT-20 SAFETRAN
020-0017311 1 22.89 2 45.78 RESISTOR 029602-52X ADJ 0.035
TO 1.50 OHMS SAFETRAN PL K326
020-0021965 1 9.05 1 9.05 EXTRACTOR DWG 59688-4
TERMINAL GRS CAT P3-308 REF
020-0022651 1 48.76 11 536.36 PLUGBOARD KIT TYPE B1 RELAY
: ASSY DWG 59686-5 GR1 WITH
020-0025595 1 16.94 1 16.94 WRENCH DWG 55393-3 GR1 "E"
TERMINAL POST NUT GRS CAT
020-0053360 1 386.84 3 1157.52 CHARGER BATTERY ELC 12/20 8
20 AMP 10-19.9 VDC ROTARY SW
020-0660075 . 1 355.10 1 355.10 ARRESTER GE SL10KAAZ212 FOR.
_ APPLICATION ON 120 VOLT
020-0750090 1 4.99 3 14.97 NUT INSULATED SAFETRAN
023408-1X 1-3/16" FOR 120V AC
020-0750700 1 15.78 3 47.34 ARRESTER SAFETRAN 022700-1X
: HEAVY DUTY SHUNT TRACK TYPE
020-0750710 1 38.42 6 230.52 ARRESTER SAFETRAN 022585-1X
_ CLEARVIEW HEAVY DUTY SERIES
020-0770060 1 10.76 27 290.52 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
020-0950780 1 34.29 6 205.74 ARRESTER LPC 10560-5 VITAL
LINE CIRCUITS (HDs) HEAVY
020-0950789 = 1 1.29 18 23.22 ARRESTER LPC 10181 SPRING
CLIP HOLDER USE WITH LPC
020-1940055 1 542 1 5.42 CONTAINER CIRCUIT PRINT 24"
' SCHEDULE 20 4" PVC PIPE WITH
020-2550070 1 9472.33 1 9472.33 PREDICTOR 3000ND2 SINGLE TK
REDUNDANT NO ISLAND WITH
020-3430110 1 270.00 7 1890.00 RELAY SAFETRAN 400004
' 4FB-2F-1B NEUTRAL 500 OHMS
020-3430115 1 518.40 1 518.40 RELAY SAFETRAN 400005 4FB
HD-2FB NEUTRAL 500 OHMS CSX
020-3430136 1 399.60 1 399.60 RELAY SAFETRAN 400213 2FB
: SL.OW RELEASE 460 OHMS CSX REF
020-3430170 1 379.32 1 379.32 RELAY SAFETRAN 400800 6FB HD
_ POWER TRANSFER 100/100 OHMS
020-3430185 1 378.00 1 378.00 RELAY SAFETRAN 400700-X 4FB
FLASHER 60 OHMS COMPLETE WITH
020-4200100 1 5.93 3 17.79 CONNECTOR BUS 1" CENTERS 1/2"
" X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.04 31 32.24 LINK TEST OFFSET LINK 1IN
CENTERS INSULATED W/SPECIAL
020-4200360 1 4.47 9 40.23 LINK INSUL TEST 2-3/8"
CENTERS CENTER CONTROL TEST
020-8000067 1 14.21 2 28.42 LOCK AMERICAN H10KA C3SX
SIGNAL PADLOCK W/BK CHROME
020-8100034 1 2421.90 1 2421.90 RECORDER EVENT HARMON HAWK
ASSEMBLY COMPLETE WITH
020-9470485 1 ‘ 1178.87 2 2357.74 MODULE SAFETRAN 80211 I[Pt

INTELLIGENT PROCESSOR ISLAND

Total Cost: $ 27711.36
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Field Material List for CSX Project: IL1999058A (Effective: 07/03/2002)
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE
Altamont, IL - QS 153.19

Catalog Num Cond  Unit Price Qty Cost Description
020-0013585 1 247.32 1 247.32 BOX 6410 JUNCTION-16 WAY CSX
DWG SS641A INCLS 16 DOUBLE
020-0013686 1 31.86 1 31.86 BOOTLEG KIT CSX RAIL CONN
- W5 FT 3/16 IN BDSTRAND 6/64
020-0013906 1 3.91 75 293.25 CABLE UG 16 COND 6 NO 6 AWG
SOLID C 10 NO 14 AWG SOLID C
020-0013810 1 2.52 150 378.00 CABLE UG 18 COND NO 14 AWG
SOLID C CSX SPEC SS796 SHOW
020-0014620 1 58.30 40 2332.00 WALL RETAINING CONCRETE
PRECAST 2 HIGH X 4 LONG
020-0015287 1 8.78 1 8.78 LOCK SAFETRAN 030399-16X
HEXAGON/SPANNER SCREW HEAD
020-0025145 1 279.86 2 559.72 SHUNT ENCLOSURE INTERRAIL P/N
IRS-SE8 WAYSIDE MOUNT '
020-0052475 1 3.30 2 6.60 ARM CCSX2719S SHORT EXTENSION
7-1/4" LG ALUMINUM ALSO
020-0052920 1 0.44 3 1.32 BAND C-204 BAND IT 1/2" SS
BURCO ORDER BY THE FT
020-0052921 1 0.31 2 0.62 BUCKLE C-254 BAND IT 1/2 IN
SS BURCO
020-0053245 1 099 150 148.50 CABLE UG 3 COND NO 9 AWG
SOLID C CSX SPEC $8796 SHOW
020-0056181 1 23.45 1 23.45 SIGN 0254 2 TRACK MULT TRK
CSX DWG 85225 ALUM
020-0056421 1 12.20 4 48.80 BRACKET SIGN 4" AND 5" MAST
_ FOR ALL SIGNS REQUIRING 5/8"
020-0056474 1 4530.37 1 4530.37 SIGNAL 0220 HWY CROSSING GATE
ASSY DWG SS222 INCLS 18
020-0057275 1 0.61 350 213.50 WIRE UG TRK TWIST PAIR NO 6
AWG SOL C NEOPRENE JKT CSX
020-1040302 1 139.04 19 2641.76 BATTERY GNB 50A07 ABSOLTE IIP
160AH LA MAINTENANCE FREE
020-1040540 1 27.18 2 54,36 TRAY PVC BATT FIBER CO
82687-1-P 12" WIDTH 24" LONG
. 020-1040550 1 37.89 1 37.89 TRAY PVC BATT FIBER CO
82687-3-P 12" WIDTH 38"
020-1360014 1 713.86 1 713.86 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR USE
020-1360016 - 1 15.59 1 15.59 PACKAGE SAFETY & SECURMENT
WITH 1 EA CAUTION TAG 1 EA
020-2060060 1 362.52 1 362.52 FOUNDATION ASSY 5'-7" HT TYPE
S-2 SECTIONAL PRECAST
020-2500605 - 1 516.64 2 1033.28 SHUNT SAFETRAN 62775-86
NARROW BAND 86HZ
020-3901895 1 81.00 1 81.00 TiP FLEX HWY CROSSING GATE 24
: IN LONG RED & WHITE STRIPES
020-3920200 1 185.88 1 185.88 BELL GCWD ELECTRONIC 4" OR 5"
MAST 8 TO 13 VOLTS DC GSI PN
020-3930010 1 3.60 1 3.60 KIT GATE ARM WARNING STICKER
KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.04 27 28.08 LINK TEST OFFSET LINK 1IN
CENTERS INSULATED W/SPECIAL
020-4200900 1 0.20 8 1.20 CONNECTOR SHEATHING AMP
. 329860 FOR NO. 14 WIRE
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR
PROJECTS BURCO DIST
250-0010780 1 6.05 60 363.00 CONDUIT GALV RIGID 4"STL 10

LENGTH W/TAPERED THREADS ON
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' Field Material List for CSX Project: IL1999058A (Effective: 07/03/2002)
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE
Altamont, IL - QS 153.19

Catalog Num Cond  Unit Price Qty Cost Description
360-0006100 1 33.44 1 33.44 STOOL STEP WOOD 14"X 20"
SIGNAL MAINTAINERS CSXT
360-0800145 1 4.39 1 4.39 BROOM WAREHOUSE CORN HVY DUTY
ID300

Totai Cost: $ 14483.94
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Consumables List for CSX Project: IL1999058A (Effective: 07/03/2002)
INSTALL AUTOMATICALLY CONTROLLED FLASHER AND GATE
Altamont, IL - QS 153.19

Catalog Num Cond Unit Price Qty Cost Description
N/A ‘ 200.00 g 1800.00 FILL MATERIAL, 10 CUBIC YARDS
N/A 800.00 1 800.00 WALKWAY RCOCK, 10 CUBIC YARDS -
020-0017605 -1 0.18 350 63.00 WIRE CASE 10 AWG FLEX CSX
: SPEC §58796 OKONITE
020-0017607 1 0.46 500 230.00 WIRE CASE TW PR NO 10 AWG
FLEX CSX SPEC S8796 TWIST 2
020-0017625 1 0.31 150 46.50 WIRE CASE TW PR NO 14 AWG
FLEX CSX SPEC SS796 TWIST 2
(020-0017630 1 0.10 200 20.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC 88796 FURN 1000 FT SPOOL
020-0017635 1 0.70 130 91.00 WIRE SIGNAL DEL 018 NO 8
COPPER STRANDED SINGLE
020-0028610 1 0.49 100 49.00 TERMINAL RING AMP 35628
YELLOW PLASTI-BOND HVY DUTY
020-3261970 1 8.91 2 17.82 DECAL ASSY 2" BLACK PRESSURE
SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.51 2 1.02 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.42 27 11.34 CONNECTOR TERMINAL 1" CENTERS
AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 0.56 120 87.20 TERMINAL RING AMP 35627 BLACK
PLASTI-BOND WIRE SIZE 10-12
020-4251290 1 0.62 30 18.60 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.55 6 3.30 TERMINAL WIRE AMP 322007 BLUE
WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.02 100 2.00 SCREW 10 X 1" SHT METAL PAN
' HD TYPE A COARSE THREAD

Total Cost: $ 3270.78
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' Field Material List for CSX Project: IL1999058A (Effective: 07/03/2002)
INSTALL EC4H PLUS
Altamont, 1L - QS 154.40

CatalogNum =~ Cond  Unit Price Qty Cost Description
020-0012827 1 39.21 1 39.21 BLOCK FUSE US&S N238637-001
FOR 2" FUSE 4" TERMINAL BLOCK
020-0015558 1 1.67 2 3.14 COMPOUND DUCT SEAL 5 LB PKG
NEER NO 578.2
020-0017046 1 0.02 12 0.24 TAG RED PAPER MARKING SIZE
: 1-9/32" X 7/8" COLOR TO BE
020-0017047 1 0.02 12 0.24 TAG WHITE PAPER MARKING SIZE
1-9/32" X 7/8" COLOR TO BE
020-0017048 1 0.02 12 0.24 TAG YELLOW PAPER MARKING SIZE
1-9/32" X 7/8" COLOR TO BE
020-0017G76 1 0.07 12 0.84 TIE 1-804774-0 CABLE BLACK
AMP 15-5/16" LONG 100 PER PKG
020-0017125 1 435 4 17.40 BLOCK TERMINAL AAR 14.1.8-1
2-POST BAKELITE ASSY POST MAY -
020-0017317 1 4987.37 1 4987.37 CODE 800-094002-200 EC4H PLUS
A" CONFIGURATION EPC FOR
020-0017605% 1 0.18 200 36.00 WIRE CASE 10 AWG FLEX CSX
SPEC 85796 CKONITE
020-0017630 1 0.10 200 20.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC 88796 FURN 1000 FT SPOOL
020-0054275 1 1.41 4 5.64 MARKER WIRE CARD BRADY
OLWM-1-12 36 MARKERS PER CARD
020-0056762 1 0.56 12 6.72 TAG SLEEVE CRITCHLEY
HKO95WEINFO38B 550/ROLL
020-0770060 1 10.76 2 21,52 ARRESTER US&S N451552-0201
: TRACK SERIES RED LABEL USGA
020-0770105 1 16.85 1 16.85 ARRESTER MARMON 202217-000
AGE-1 TRACK AIR GAP EQUALIZER
020-2530280 1 258.23 1 258.23 ‘II:':H;ER EPC 800-080055-107
020-2530285 1 271.11 1 271.11 Fﬁg? EPC 800-08055-108
TF-
020-2850485 1 4.26 1 4.26 FUSE FLN-R-9 SA LITTLEFUSE
SLO-BLO CURRENT-LIMITING DO
020-4151750 1 0.10 12 1.20 TAG PLASTIC 1-1/2 X 7/8" WIDE
ONE HOLE WHITE MATT FINISH
020-4200340 1 1.04 2 2.08 LINK TEST OFFSET LINK 1IN
_ CENTERS INSULATED W/SPECIAL
020-4200880 1 0.51 8 4,08 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
250-6850686 1 2.31 2 4.62 TAPE ELECTRIC 3/4IN 3M33 SIG
' PROJEC 3M SCOTCH BRAND 33
Total Cost: § 5700.99
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